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ADDENDUM #1
Pedestrian Safety Improvements — Downtown and NE 124th Street
Job #29-21-PW

This bid is hereby cancelled. The City will not be accepting any
proposals at this time for this project. Please check back soon as
this project will be re-posted on our website in the coming weeks.
We apologize for any inconvenience.

Answers to questions on RFQ submitted by close of business, November 4, 2021.:

Q1: The RFQ mentions that this project will be closely coordinated with the 2020 Neighborhood
Safety Program and Central Way Preservation projects, and I was wondering if you could tell
me who the prime consultants are on those?

Answer: LDC is prime consultant on both projects.

Q2: We wanted to confirm that with Federal Funding there is no set DBE requirement for this
project?
Answer: There will be a DBE goal for this project. RFQ will be reposted with DBE goal at
a later date.

Q3: Does the City intend on constructing in 2022 or 2023?
Answer: We plan to construct in the summer of 2022.

Q4: Confirm the 20 page limit included everything — cover page, letter of interest, and
resumes?
Answer: Confirmed, the 20 page limit is all-inclusive.

Q5: Can the City provide the exact location of crossing improvements and the total number of
improvements to be designed/constructed?
Answer: Crossing improvements will occur at two locations: 124" Street west of 103°
Ave NE and NE 124" Street west of 105" Place NE. Approximately 4 other
improvements will occur along Central Way.

Q6: In light of this project having federal funding. Does the City have a specific goal for WMBE
inclusion?
Answer: Please see response to Q2 above.

Q7: The submission criteria requires that we address Availability with a preliminary schedule
providing key milestones and deliverable dates, however no timeline or desired date of
construction is provided. Could you tell us when the City intends to go to construction with this
project?

Answer: Please see response to Q3 above.



